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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY, IN
LIVERMORE AND PLEASANTON FROM 0.5 KM WEST OF GREENVILLE ROAD UNDERCROSSING TO
TASSAJARA CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 2, 2004, instead of the original date of May 19, 2004.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and
Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the third paragraph is replaced
with the following:

"Bids in which the number of working days bid for completion of the work exceed 100 will be
considered non-responsive and will be rejected."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LQUIDATED
DAMAGES," is replaced as attached.

In the Proposal and Contract, page 4 is replaced as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the

requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of the NUMBER OF WORKING DAYS

BID beginning on the fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $6100 per day, for each and every calendar day's delay in

finishing the work after expiration of the number of working days bid, until work requiring closure of lanes or shoulders on
State Highway Route 580 is complete.

The Contractor shall pay to the State of California the sum of $4500 per day, for each and every calendar day's delay in
finishing the work after expiration of the number of working days bid, if no further lane or shoulder closures are required on
State Highway Route 6100to complete the remaining work.

CONTRACT NO. 04-44404
REPLACED PER ADDENDUM NO. 1 DATED MAY 17, 2004



Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 839559 TERMINAL SYSTEM (TYPE ET) EA 1

22 839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 1

23
(S)

840513 PROFILED THERMOPLASTIC
TRAFFIC STRIPE

M 400

24 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A): =

TOTAL BID (B):
$ 6,100.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 100 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):

4
REPLACED PER ADDENDUM NO. 1 DATED MAY 17, 2004


